
Project includes the restoration of the stone masonry tower including concrete repair, epoxy crack 

injection, masonry pointing, internal drainage improvements, coatings and preservatives.

 October 15, 2016.  Once work is begun, work must be competed within 60 

calendar days
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David Schoenherr 

Bureau of General Services 

4th Floor, Cross State Office Building, 111 Sewall Street 

77 State House Station 

Augusta, Maine 04333-0077 
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Meeting will be on site on February 18, 2016 at 10:00 am.  

This project was previously bid in September of 2015.  Contractors who attended the previous 

preconstruction conference will be considered as having attended this one for purposes of bidding.

 February 5, 2016 

at cost

Am-At-Uer Service 

213 Oxford Street 

Portland, ME  04101 

207-772-7006    camatuer@maine.rr.com 

AGC Maine Construction Summary 

188 Whitten Road 734 Chestnut Street 

Augusta, ME  04332 Manchester, NH  03104 

Phone 207-622-4741  Fax 207-622-1625 Phone 603-627-8856  Fax 603-627-4524 


